
Solicitation Information

CPPJ Road, Bridge, & Utility

Solicitation Number

25-201-0003

Deadline

04/01/2025 02:30 PM CDT

Advertised

02/11/2025 08:02 AM CST

Revised

03/24/2025 09:14 AM CDT

Description

Forest Avenue Drainage Improvement Project in Calcasieu Parish

Engineer's Opinion of Probable Cost
$539,524.00

Location(s)

Calcasieu Parish, Louisiana
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Bidders

Business NameBusiness Name AddressAddress PhonePhone

McManus Construction 4126 Highway 3059
Lake Charles, LA 70615-3310 (337) 433-2959

Apeck Construction, LLC PO Box 640
Anacoco, LA 71403-0640 (337) 239-6353

Reliant Industrial Solutions, LLC. 202 Cardinal Dr
Lafayette, LA 70508-4451 (337) 523-3366

Keiland Construction LLC 600 Bayou Pines East Dr Ste G
Lake Charles, LA 70601-7194 (337) 436-6846

R.D. Spell, Inc. PO Box 188
Westlake, LA 70669-0188 (337) 433-1661

Empire Dirtworks, LLC 2628 Park Dr
Lake Charles, LA 70605-1016 (337) 842-7506

Hackley Enterprises LLC Construction 2683 N Claiborne St
Sulphur, LA 70663-0604 (337) 263-2367

7 Bidders7 Bidders
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ItemItem QuantityQuantity
Reliant Industrial Solutions, LLC.Reliant Industrial Solutions, LLC.
PricePrice ExtensionExtension QuantityQuantity

Hackley Enterprises LLC ConstructionHackley Enterprises LLC Construction
PricePrice ExtensionExtension

Unit Price Form

201-01-00100
Clearing and
Grubbing
Acre

3.200 $46,500.00 $148,800.00 3.200 $24,239.29 $77,565.73

203-05-00100
Excavation
and
Embankment
Lump Sum

1.000 $120,000.00 $120,000.00 1.000 $184,742.69 $184,742.69

204-02-0100
Temporary
Hay Bales
Each

50.000 $54.00 $2,700.00 50.000 $131.02 $6,551.00

204-06-00100
Temporary
Silt Fence
Linear Foot

5,112.000 $2.40 $12,268.80 5,112.000 $3.93 $20,090.16

204-07-00100
Temporary
Stone
Construction
Entrance
Each

1.000 $16,500.00 $16,500.00 1.000 $19,653.48 $19,653.48

711-03-00300
30-lb Riprap
Sq. Yd.

103.000 $180.00 $18,540.00 103.000 $196.53 $20,242.59

712-05-00100
Cable
Articulated
Concrete
Block
Mattress 4.5"
Sq. Yd.

556.000 $110.00 $61,160.00 556.000 $150.68 $83,778.08

713-01-00100
Temporary
Signs and
Barricades
Lump Sum

1.000 $13,000.00 $13,000.00 1.000 $11,136.97 $11,136.97

727-01-00100
Mobilization/
Demobilization
Lump Sum

1.000 $48,000.00 $48,000.00 1.000 $26,204.64 $26,204.64

739-01-00100
Hydroseeding
Acre

3.200 $3,180.00 $10,176.00 3.200 $5,240.93 $16,770.98

13 Items13 Items Totals:Totals: $486,644.80$486,644.80 $528,319.21$528,319.21
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ItemItem QuantityQuantity
Reliant Industrial Solutions, LLC.Reliant Industrial Solutions, LLC.
PricePrice ExtensionExtension QuantityQuantity

Hackley Enterprises LLC ConstructionHackley Enterprises LLC Construction
PricePrice ExtensionExtension

740-01-00100
Construction
Layout
Lump Sum

1.000 $14,000.00 $14,000.00 1.000 $52,409.27 $52,409.27

CPS-01-00100
Pre-
Construction
Site Video
Lump Sum

1.000 $1,500.00 $1,500.00 1.000 $2,620.46 $2,620.46

NS-204-00100
Temporary
Truck Wash
Down Rack
Each

1.000 $20,000.00 $20,000.00 1.000 $6,553.16 $6,553.16

13 Items13 Items Totals:Totals: $486,644.80$486,644.80 $528,319.21$528,319.21
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ItemItem QuantityQuantity
Empire Dirtworks, LLCEmpire Dirtworks, LLC

PricePrice ExtensionExtension QuantityQuantity
Keiland Construction LLCKeiland Construction LLC

PricePrice ExtensionExtension

Unit Price Form

201-01-00100
Clearing and
Grubbing
Acre

3.200 $34,969.16 $111,901.31 3.200 $25,482.58 $81,544.26

203-05-00100
Excavation
and
Embankment
Lump Sum

1.000 $141,202.66 $141,202.66 1.000 $182,179.24 $182,179.24

204-02-0100
Temporary
Hay Bales
Each

50.000 $93.10 $4,655.00 50.000 $41.98 $2,099.00

204-06-00100
Temporary
Silt Fence
Linear Foot

5,112.000 $4.18 $21,368.16 5,112.000 $3.86 $19,732.32

204-07-00100
Temporary
Stone
Construction
Entrance
Each

1.000 $6,245.46 $6,245.46 1.000 $3,779.98 $3,779.98

711-03-00300
30-lb Riprap
Sq. Yd.

103.000 $93.20 $9,599.60 103.000 $66.14 $6,812.42

712-05-00100
Cable
Articulated
Concrete
Block
Mattress 4.5"
Sq. Yd.

556.000 $149.58 $83,166.48 556.000 $109.56 $60,915.36

713-01-00100
Temporary
Signs and
Barricades
Lump Sum

1.000 $7,933.98 $7,933.98 1.000 $2,611.44 $2,611.44

727-01-00100
Mobilization/
Demobilization
Lump Sum

1.000 $14,800.00 $14,800.00 1.000 $53,000.00 $53,000.00

739-01-00100
Hydroseeding
Acre

3.200 $9,812.91 $31,401.31 3.200 $4,319.79 $13,823.33

13 Items13 Items Totals:Totals: $535,442.39$535,442.39 $539,121.23$539,121.23
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ItemItem QuantityQuantity
Empire Dirtworks, LLCEmpire Dirtworks, LLC

PricePrice ExtensionExtension QuantityQuantity
Keiland Construction LLCKeiland Construction LLC

PricePrice ExtensionExtension

740-01-00100
Construction
Layout
Lump Sum

1.000 $58,853.68 $58,853.68 1.000 $98,002.00 $98,002.00

CPS-01-00100
Pre-
Construction
Site Video
Lump Sum

1.000 $5,000.77 $5,000.77 1.000 $848.44 $848.44

NS-204-00100
Temporary
Truck Wash
Down Rack
Each

1.000 $39,313.98 $39,313.98 1.000 $13,773.44 $13,773.44

13 Items13 Items Totals:Totals: $535,442.39$535,442.39 $539,121.23$539,121.23

25-201-0003 Page 6 of 10 04/01/2025



ItemItem QuantityQuantity
McManus ConstructionMcManus Construction

PricePrice ExtensionExtension QuantityQuantity
Apeck Construction, LLCApeck Construction, LLC

PricePrice ExtensionExtension

Unit Price Form

201-01-00100
Clearing and
Grubbing
Acre

3.200 $25,000.00 $80,000.00 3.200 $70,294.80 $224,943.36

203-05-00100
Excavation
and
Embankment
Lump Sum

1.000 $249,849.03 $249,849.03 1.000 $242,581.76 $242,581.76

204-02-0100
Temporary
Hay Bales
Each

50.000 $30.00 $1,500.00 50.000 $116.29 $5,814.50

204-06-00100
Temporary
Silt Fence
Linear Foot

5,112.000 $5.00 $25,560.00 5,112.000 $5.63 $28,780.56

204-07-00100
Temporary
Stone
Construction
Entrance
Each

1.000 $10,000.00 $10,000.00 1.000 $12,412.80 $12,412.80

711-03-00300
30-lb Riprap
Sq. Yd.

103.000 $165.00 $16,995.00 103.000 $115.43 $11,889.29

712-05-00100
Cable
Articulated
Concrete
Block
Mattress 4.5"
Sq. Yd.

556.000 $104.00 $57,824.00 556.000 $67.82 $37,707.92

713-01-00100
Temporary
Signs and
Barricades
Lump Sum

1.000 $1,000.00 $1,000.00 1.000 $1,250.84 $1,250.84

727-01-00100
Mobilization/
Demobilization
Lump Sum

1.000 $60,000.00 $60,000.00 1.000 $8,345.04 $8,345.04

739-01-00100
Hydroseeding
Acre

3.200 $4,111.00 $13,155.20 3.200 $3,752.53 $12,008.10

13 Items13 Items Totals:Totals: $550,898.23$550,898.23 $614,792.82$614,792.82
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ItemItem QuantityQuantity
McManus ConstructionMcManus Construction

PricePrice ExtensionExtension QuantityQuantity
Apeck Construction, LLCApeck Construction, LLC

PricePrice ExtensionExtension

740-01-00100
Construction
Layout
Lump Sum

1.000 $13,750.00 $13,750.00 1.000 $10,283.45 $10,283.45

CPS-01-00100
Pre-
Construction
Site Video
Lump Sum

1.000 $1,265.00 $1,265.00 1.000 $625.42 $625.42

NS-204-00100
Temporary
Truck Wash
Down Rack
Each

1.000 $20,000.00 $20,000.00 1.000 $18,149.78 $18,149.78

13 Items13 Items Totals:Totals: $550,898.23$550,898.23 $614,792.82$614,792.82
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ItemItem QuantityQuantity
R.D. Spell, Inc.R.D. Spell, Inc.

PricePrice ExtensionExtension

Unit Price Form

201-01-00100
Clearing and
Grubbing
Acre

3.200 $20,000.00 $64,000.00

203-05-00100
Excavation
and
Embankment
Lump Sum

1.000 $81,000.00 $81,000.00

204-02-0100
Temporary
Hay Bales
Each

50.000 $90.00 $4,500.00

204-06-00100
Temporary
Silt Fence
Linear Foot

5,112.000 $8.00 $40,896.00

204-07-00100
Temporary
Stone
Construction
Entrance
Each

1.000 $20,000.00 $20,000.00

711-03-00300
30-lb Riprap
Sq. Yd.

103.000 $200.00 $20,600.00

712-05-00100
Cable
Articulated
Concrete
Block
Mattress 4.5"
Sq. Yd.

556.000 $275.00 $152,900.00

713-01-00100
Temporary
Signs and
Barricades
Lump Sum

1.000 $10,000.00 $10,000.00

727-01-00100
Mobilization/
Demobilization
Lump Sum

1.000 $150,000.00 $150,000.00

739-01-00100
Hydroseeding
Acre

3.200 $7,000.00 $22,400.00

13 Items13 Items Totals:Totals: $651,296.00$651,296.00
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ItemItem QuantityQuantity
R.D. Spell, Inc.R.D. Spell, Inc.

PricePrice ExtensionExtension

740-01-00100
Construction
Layout
Lump Sum

1.000 $20,000.00 $20,000.00

CPS-01-00100
Pre-
Construction
Site Video
Lump Sum

1.000 $5,000.00 $5,000.00

NS-204-00100
Temporary
Truck Wash
Down Rack
Each

1.000 $60,000.00 $60,000.00

13 Items13 Items Totals:Totals: $651,296.00$651,296.00
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