
Solicitation Information

CPPJ Road, Bridge, & Utility

Solicitation Number

25-203-0003

Deadline

07/23/2025 02:00 PM CDT

Advertised

06/24/2025 08:02 AM CDT

Revised

07/16/2025 04:15 PM CDT

Description

Ham Reid Road Extension Project - Phase 2 in Calcasieu Parish

Engineer's Opinion of Probable Cost
$7,725,756.10

Location(s)

Calcasieu Parish, Louisiana
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Bidders

Business NameBusiness Name AddressAddress PhonePhone

Progressive Construction Company, LLC 6510 Highway 1
Boyce, LA 71409-9632 (318) 479-9522 x202

Apeck Construction, LLC PO Box 640
Anacoco, LA 71403-0640 (337) 239-6353

Siema Construction 408 Sunbeam Ln
Scott, LA 70583-5312 (337) 237-6528

3 Bidders3 Bidders
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ItemItem QuantityQuantity
Siema ConstructionSiema Construction

PricePrice ExtensionExtension QuantityQuantity
Progressive Construction Company,Progressive Construction Company,

LLCLLC
PricePrice ExtensionExtension

Unit Price Form

201-01-00100
Clearing and
Grubbing
LUMP SUM

1.000 $11,000.00 $11,000.00 1.000 $150,000.00 $150,000.00

202-01-00100
Removal of
Structures and
Obstructions
LUMP SUM

1.000 $21,000.00 $21,000.00 1.000 $50,000.00 $50,000.00

202-02-06060
Removal of
Concrete Catch
Basins
EACH

9.000 $194.00 $1,746.00 9.000 $1,000.00 $9,000.00

202-02-06080
Removal of
Concrete
Combination Curb
and Gutter
LF

1,230.000 $3.00 $3,690.00 1,230.000 $10.00 $12,300.00

202-02-06100
Removal of
Concrete Walks
and Drives
SY

120.000 $6.50 $780.00 120.000 $12.00 $1,440.00

202-02-12000
Removal of
Fence
LF

460.000 $5.00 $2,300.00 460.000 $1.20 $552.00

202-02-38240
Removal of Signs
and Supports
EACH

5.000 $47.00 $235.00 5.000 $1,175.00 $5,875.00

202-02-38500
Removal of
Surfacing and
Stabilized Base
SY

4,693.000 $9.00 $42,237.00 4,693.000 $18.75 $87,993.75

202-03-38000
Relocation of
Signs
EACH

3.000 $114.00 $342.00 3.000 $100.00 $300.00

203-01-00100
General
Excavation (Plan
Quantity)
CY

7,344.000 $12.00 $88,128.00 7,344.000 $12.50 $91,800.00
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ItemItem QuantityQuantity
Siema ConstructionSiema Construction

PricePrice ExtensionExtension QuantityQuantity
Progressive Construction Company,Progressive Construction Company,

LLCLLC
PricePrice ExtensionExtension

203-01-00200
General
Excavation (For
Undercutting the
Subgra...
CY

9,168.000 $10.00 $91,680.00 9,168.000 $13.50 $123,768.00

203-03-00100
Embankment
(Plan Quantity)
CY

10,381.000 $24.00 $249,144.00 10,381.000 $22.50 $233,572.50

203-07-00400
Borrow (In-Place
Measurement)(For
Backfilling U...
CY

9,168.000 $18.00 $165,024.00 9,168.000 $39.00 $357,552.00

204-02-00100
Temporary Hay or
Straw Bales
EACH

552.000 $28.00 $15,456.00 552.000 $19.00 $10,488.00

204-06-00100
Temporary Silt
Fence
LF

5,642.000 $2.00 $11,284.00 5,642.000 $4.50 $25,389.00
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ItemItem QuantityQuantity
Siema ConstructionSiema Construction

PricePrice ExtensionExtension QuantityQuantity
Progressive Construction Company, LLCProgressive Construction Company, LLC

PricePrice ExtensionExtension

Unit Price Form

302-02-04070
Class II Base
Course (4"
Thick) (Stone
or Recyc...
SY

1,836.000 $18.00 $33,048.00 1,836.000 $22.00 $40,392.00

302-02-06040
Class II Base
Course (6"
Thick)
(Portland
Cemen...
SY

8,396.000 $62.00 $520,552.00 8,396.000 $58.00 $486,968.00

302-02-07000
Class II Base
Course (7"
Thick)
(Asphalt
Concre...
SY

325.000 $355.00 $115,375.00 325.000 $360.00 $117,000.00

302-02-08010
Class II Base
Course (8"
Thick) (Soil
Cement)
SY

1,836.000 $16.00 $29,376.00 1,836.000 $20.15 $36,995.40

305-01-04020
Subgrade
Layer (12"
Thick)
(Treated)
SY

1,836.000 $21.00 $38,556.00 1,836.000 $37.00 $67,932.00

401-01-00100
Aggregate
Surface
Course (Net
Section)
CY

249.000 $140.00 $34,860.00 249.000 $150.50 $37,474.50

402-01-00100
Mainline
Traffic
Maintenance
Surfacing
(Aggrega...
CY

445.000 $126.00 $56,070.00 445.000 $132.50 $58,962.50

502-01-00100
Asphalt
Concrete
TON

1,556.000 $200.00 $311,200.00 1,556.000 $195.00 $303,420.00

502-01-00200
Asphalt 65.000 $470.00 $30,550.00 65.000 $475.00 $30,875.00
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ItemItem QuantityQuantity
Siema ConstructionSiema Construction

PricePrice ExtensionExtension QuantityQuantity
Progressive Construction Company, LLCProgressive Construction Company, LLC

PricePrice ExtensionExtension

Concrete,
Drives,
Turnouts and
Miscella...
TON

509-01-00100
Milling
Asphalt
Pavement
SY

6,072.000 $10.00 $60,720.00 6,072.000 $10.00 $60,720.00

510-04-00100
Pavement
Patching
TON

61.000 $295.00 $17,995.00 61.000 $277.50 $16,927.50

601-01-00500
Portland
Cement
Concrete
Pavement
(10" Thick)
SY

6,326.000 $110.00 $695,860.00 6,326.000 $120.00 $759,120.00

601-01-10000
Portland
Cement
Concrete
Pavement
(Colored)
(13...
SY

457.000 $165.00 $75,405.00 457.000 $210.00 $95,970.00

701-01-01021
Cross Drain
Pipe (30"
RCP)
LF

111.000 $145.00 $16,095.00 111.000 $201.00 $22,311.00

701-03-01002
Storm Drain
Pipe (15"
RCP/RPVCP)
LF

1,173.000 $183.00 $214,659.00 1,173.000 $79.00 $92,667.00
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ItemItem QuantityQuantity
Siema ConstructionSiema Construction

PricePrice ExtensionExtension QuantityQuantity
Progressive Construction Company, LLCProgressive Construction Company, LLC

PricePrice ExtensionExtension

Unit Price Form

701-03-01022
Storm Drain
Pipe (18"
RCP/RPVCP)
LF

308.000 $125.00 $38,500.00 308.000 $94.00 $28,952.00

701-03-01042
Storm Drain
Pipe (24"
RCP/RPVCP)
LF

68.000 $132.00 $8,976.00 68.000 $160.00 $10,880.00

701-03-01062
Storm Drain
Pipe (30"
RCP/RPVCP)
LF

25.000 $236.00 $5,900.00 25.000 $226.00 $5,650.00

701-04-01000
Storm Drain
Pipe Arch
(15" Equiv.
RCPA)
LF

13.000 $190.00 $2,470.00 13.000 $184.00 $2,392.00

701-04-01020
Storm Drain
Pipe Arch
(18" Equiv.
RCPA)
LF

834.000 $142.00 $118,428.00 834.000 $111.00 $92,574.00

701-04-01040
Storm Drain
Pipe Arch
(24" Equiv.
RCPA)
LF

269.000 $175.00 $47,075.00 269.000 $161.50 $43,443.50

701-04-01060
Storm Drain
Pipe Arch
(30" Equiv.
RCPA)
LF

516.000 $199.00 $102,684.00 516.000 $196.00 $101,136.00

701-04-01080
Storm Drain
Pipe Arch
(36" Equiv.
RCPA)
LF

1,169.000 $254.00 $296,926.00 1,169.000 $232.00 $271,208.00

701-05-01046
Side Drain
Pipe (18"
RCP/RPVCP)
LF

66.000 $102.00 $6,732.00 66.000 $115.50 $7,623.00
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ItemItem QuantityQuantity
Siema ConstructionSiema Construction

PricePrice ExtensionExtension QuantityQuantity
Progressive Construction Company, LLCProgressive Construction Company, LLC

PricePrice ExtensionExtension

702-02-00200
Manholes (R-
CB-11)
EACH

7.000 $8,200.00 $57,400.00 7.000 $6,650.00 $46,550.00

702-02-00300
Manholes (R-
CB-11 MOD)
EACH

15.000 $7,400.00 $111,000.00 15.000 $6,575.00 $98,625.00

702-03-00100
Catch Basins
(CB-01)
EACH

10.000 $4,700.00 $47,000.00 10.000 $5,500.00 $55,000.00

702-03-00200
Catch Basins
(CB-SD02)
EACH

1.000 $6,250.00 $6,250.00 1.000 $7,421.00 $7,421.00

702-03-00500
Catch Basins
(CB-06)
EACH

28.000 $7,975.00 $223,300.00 28.000 $6,781.00 $189,868.00

702-03-00700
Catch Basins
(CB-08)
EACH

6.000 $14,000.00 $84,000.00 6.000 $9,775.00 $58,650.00
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ItemItem QuantityQuantity
Siema ConstructionSiema Construction

PricePrice ExtensionExtension QuantityQuantity
Progressive Construction Company, LLCProgressive Construction Company, LLC

PricePrice ExtensionExtension

Unit Price Form

702-04-00100
Adjusting
Manholes
EACH

4.000 $2,000.00 $8,000.00 4.000 $1,700.00 $6,800.00

702-04-00200
Adjusting
Catch Basins
EACH

4.000 $3,000.00 $12,000.00 4.000 $4,522.00 $18,088.00

702-07-00100
Cross Drain
Safety End
(Type 1)
EACH

20.000 $1,500.00 $30,000.00 20.000 $3,400.00 $68,000.00

702-08-00100
Side Drain
Safety End
(Type 1)
EACH

9.000 $2,900.00 $26,100.00 9.000 $3,342.00 $30,078.00

702-08-00200
Side Drain
Safety End
(Type 2)
EACH

8.000 $7,000.00 $56,000.00 8.000 $7,691.00 $61,528.00

703-01-00100
Shoulder
Underdrain
Systems
LF

638.000 $17.00 $10,846.00 638.000 $45.00 $28,710.00

705-06-00200
Chain Link
Fence
(5-Foot
Height)
LF

94.000 $50.00 $4,700.00 94.000 $46.00 $4,324.00

705-07-09020
12-Foot
Single Gates
for Chain
Link Fence
(5' H...
EACH

1.000 $1,700.00 $1,700.00 1.000 $2,100.00 $2,100.00

706-01-00100
Concrete
Walk (4"
Thick)
SY

372.000 $68.00 $25,296.00 372.000 $74.00 $27,528.00

706-01-00300
Concrete
Walk (6"
Thick)

1,127.000 $74.00 $83,398.00 1,127.000 $80.50 $90,723.50
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ItemItem QuantityQuantity
Siema ConstructionSiema Construction

PricePrice ExtensionExtension QuantityQuantity
Progressive Construction Company, LLCProgressive Construction Company, LLC

PricePrice ExtensionExtension

SY

706-02-00200
Concrete
Drive (6"
Thick)
SY

411.000 $106.00 $43,566.00 411.000 $110.00 $45,210.00

706-03-10000
Incidental
Concrete
Paving
(Colored)
(13" Thick)
SY

914.000 $148.00 $135,272.00 914.000 $200.00 $182,800.00

706-04-00110
Curb Ramps
(Type 1)
EACH

8.000 $1,950.00 $15,600.00 8.000 $2,500.00 $20,000.00

707-01-00100
Concrete
Curb
LF

3,455.000 $10.00 $34,550.00 3,455.000 $25.75 $88,966.25

707-03-00100
Combination
Concrete
Curb and
Gutter
LF

3,599.000 $40.00 $143,960.00 3,599.000 $54.50 $196,145.50
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ItemItem QuantityQuantity
Siema ConstructionSiema Construction

PricePrice ExtensionExtension QuantityQuantity
Progressive Construction Company,Progressive Construction Company,

LLCLLC
PricePrice ExtensionExtension

Unit Price Form

708-01-00100
Right-of-Way
Monument
EACH

33.000 $680.00 $22,440.00 33.000 $441.00 $14,553.00

712-01-00300
Concrete
Cast-in-Place
Revetment
(6" Thick)
SY

22.000 $207.00 $4,554.00 22.000 $203.50 $4,477.00

713-01-00100
Temporary
Signs and
Barricades
LUMP SUM

1.000 $90,000.00 $90,000.00 1.000 $19,000.00 $19,000.00

713-02-00100
Temporary
Pavement
Markings (4"
Width)
LF

15,936.000 $0.17 $2,709.12 15,936.000 $0.17 $2,709.12

715-01-00100
Topsoil
CY

455.000 $24.00 $10,920.00 455.000 $31.00 $14,105.00

725-01-00100
Temporary
Detour
Roads
SY

4,793.000 $106.00 $508,058.00 4,793.000 $99.00 $474,507.00

726-01-00100
Bedding
Material
CY

609.000 $131.00 $79,779.00 609.000 $70.00 $42,630.00

727-01-00100
Mobilization
LUMP SUM

1.000 $650,000.00 $650,000.00 1.000 $650,000.00 $650,000.00

729-01-00100
Sign (Type
A)
SQ. FT.

275.000 $22.00 $6,050.00 275.000 $49.00 $13,475.00

729-08-00100
Mounting (2
1/2" Size
Post)
EACH

36.000 $1,700.00 $61,200.00 36.000 $3,300.00 $118,800.00

729-19-00100
Dead End
Installation

1.000 $2,800.00 $2,800.00 1.000 $4,100.00 $4,100.00
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ItemItem QuantityQuantity
Siema ConstructionSiema Construction

PricePrice ExtensionExtension QuantityQuantity
Progressive Construction Company,Progressive Construction Company,

LLCLLC
PricePrice ExtensionExtension

(Type A)
EACH

731-02-00100
Reflectorized
Raised
Pavement
Markers
EACH

191.000 $6.50 $1,241.50 191.000 $7.00 $1,337.00

732-01-01040
Plastic
Pavement
Striping (8"
Width)
(Thermopla...
LF

687.000 $3.25 $2,232.75 687.000 $3.50 $2,404.50

732-01-02080
Plastic
Pavement
Striping (24"
Width)
(Thermopl...
LF

400.000 $17.00 $6,800.00 400.000 $17.50 $7,000.00

732-02-02000
Plastic
Pavement
Striping
(Solid Line)
(4" Widt...
MILE

2.597 $6,600.00 $17,140.20 2.597 $6,824.00 $17,721.93
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ItemItem QuantityQuantity
Siema ConstructionSiema Construction

PricePrice ExtensionExtension QuantityQuantity
Progressive Construction Company,Progressive Construction Company,

LLCLLC
PricePrice ExtensionExtension

Unit Price Form

732-03-02060
Plastic
Pavement
Striping
(Dotted Line)
(24" W)...
LF

200.000 $14.00 $2,800.00 200.000 $14.75 $2,950.00

735-01-00100
Mailboxes
EACH

4.000 $1.10 $4.40 4.000 $1.20 $4.80

735-02-00100
Mailbox
Supports
(Single)
EACH

4.000 $171.00 $684.00 4.000 $588.00 $2,352.00

736-01-00100
Trenching and
Backfilling
LF

296.000 $4.50 $1,332.00 296.000 $18.00 $5,328.00

736-11-00400
Conduit (4"
HDPE,
Schedule 80)
LF

296.000 $6.50 $1,924.00 296.000 $10.50 $3,108.00

739-01-00100
Hydro-Seeding
ACRE

6.990 $2,600.00 $18,174.00 6.990 $3,600.00 $25,164.00

740-01-00100
Construction
Layout
LUMP SUM

1.000 $80,000.00 $80,000.00 1.000 $65,000.00 $65,000.00

740-02-00200
Utility
Oversight and
Coordination
LUMP SUM

1.000 $145.00 $145.00 1.000 $15,000.00 $15,000.00

NS-500-00340
Saw Cutting
Existing
Asphaltic
Concrete
Pavement
INLF

16,374.000 $1.20 $19,648.80 16,374.000 $1.10 $18,011.40

NS-600-00220
Saw Cutting
Portland
Cement

252.000 $1.40 $352.80 252.000 $2.50 $630.00

89 Items89 Items Totals:Totals: $6,552,940.57$6,552,940.57 $7,144,662.65$7,144,662.65
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ItemItem QuantityQuantity
Siema ConstructionSiema Construction

PricePrice ExtensionExtension QuantityQuantity
Progressive Construction Company,Progressive Construction Company,

LLCLLC
PricePrice ExtensionExtension

Concrete
Pavement
INLF

NS-705-00601
Wrought Iron
Fence (6-Foot
Height)(Black)
LF

1,883.000 $110.00 $207,130.00 1,883.000 $170.00 $320,110.00

NS-705-00602
6-Foot Single
Gate for
Wrought Iron
Fence (6' H...
EACH

6.000 $1,800.00 $10,800.00 6.000 $2,941.00 $17,646.00

CPS-01-00100
Preconstruction
Video (USB
Flash Drive
Format O...
LUMP SUM

1.000 $1,450.00 $1,450.00 1.000 $1,300.00 $1,300.00

CPS-01-00200
Prepare Storm
Water Pollution
Prevention
Plan (...
LUMP SUM

1.000 $575.00 $575.00 1.000 $2,500.00 $2,500.00

89 Items89 Items Totals:Totals: $6,552,940.57$6,552,940.57 $7,144,662.65$7,144,662.65
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ItemItem QuantityQuantity
Apeck Construction, LLCApeck Construction, LLC

PricePrice ExtensionExtension

Unit Price Form

201-01-00100
Clearing and
Grubbing
LUMP SUM

1.000 $97,793.65 $97,793.65

202-01-00100
Removal of
Structures and
Obstructions
LUMP SUM

1.000 $8,225.86 $8,225.86

202-02-06060
Removal of
Concrete Catch
Basins
EACH

9.000 $1,018.92 $9,170.28

202-02-06080
Removal of
Concrete
Combination Curb
and Gutter
LF

1,230.000 $12.65 $15,559.50

202-02-06100
Removal of
Concrete Walks
and Drives
SY

120.000 $21.70 $2,604.00

202-02-12000
Removal of
Fence
LF

460.000 $9.30 $4,278.00

202-02-38240
Removal of Signs
and Supports
EACH

5.000 $333.77 $1,668.85

202-02-38500
Removal of
Surfacing and
Stabilized Base
SY

4,693.000 $14.91 $69,972.63

202-03-38000
Relocation of
Signs
EACH

3.000 $907.95 $2,723.85

203-01-00100
General
Excavation (Plan
Quantity)
CY

7,344.000 $29.54 $216,941.76

203-01-00200 9,168.000 $29.54 $270,822.72
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ItemItem QuantityQuantity
Apeck Construction, LLCApeck Construction, LLC

PricePrice ExtensionExtension

General
Excavation (For
Undercutting the
Subgra...
CY

203-03-00100
Embankment
(Plan Quantity)
CY

10,381.000 $39.51 $410,153.31

203-07-00400
Borrow (In-Place
Measurement)(For
Backfilling U...
CY

9,168.000 $39.51 $362,227.68

204-02-00100
Temporary Hay or
Straw Bales
EACH

552.000 $71.48 $39,456.96

204-06-00100
Temporary Silt
Fence
LF

5,642.000 $4.77 $26,912.34
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ItemItem QuantityQuantity
Apeck Construction, LLCApeck Construction, LLC

PricePrice ExtensionExtension

Unit Price Form

302-02-04070
Class II Base
Course (4"
Thick) (Stone
or Recyc...
SY

1,836.000 $22.43 $41,181.48

302-02-06040
Class II Base
Course (6"
Thick)
(Portland
Cemen...
SY

8,396.000 $86.75 $728,353.00

302-02-07000
Class II Base
Course (7"
Thick)
(Asphalt
Concre...
SY

325.000 $130.26 $42,334.50

302-02-08010
Class II Base
Course (8"
Thick) (Soil
Cement)
SY

1,836.000 $17.70 $32,497.20

305-01-04020
Subgrade
Layer (12"
Thick)
(Treated)
SY

1,836.000 $38.49 $70,667.64

401-01-00100
Aggregate
Surface
Course (Net
Section)
CY

249.000 $208.92 $52,021.08

402-01-00100
Mainline
Traffic
Maintenance
Surfacing
(Aggrega...
CY

445.000 $20.64 $9,184.80

502-01-00100
Asphalt
Concrete
TON

1,556.000 $178.77 $278,166.12

502-01-00200
Asphalt 65.000 $211.99 $13,779.35
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ItemItem QuantityQuantity
Apeck Construction, LLCApeck Construction, LLC

PricePrice ExtensionExtension

Concrete,
Drives,
Turnouts and
Miscella...
TON

509-01-00100
Milling
Asphalt
Pavement
SY

6,072.000 $10.27 $62,359.44

510-04-00100
Pavement
Patching
TON

61.000 $310.97 $18,969.17

601-01-00500
Portland
Cement
Concrete
Pavement
(10" Thick)
SY

6,326.000 $140.40 $888,170.40

601-01-10000
Portland
Cement
Concrete
Pavement
(Colored)
(13...
SY

457.000 $225.85 $103,213.45

701-01-01021
Cross Drain
Pipe (30"
RCP)
LF

111.000 $205.95 $22,860.45

701-03-01002
Storm Drain
Pipe (15"
RCP/RPVCP)
LF

1,173.000 $70.94 $83,212.62
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ItemItem QuantityQuantity
Apeck Construction, LLCApeck Construction, LLC

PricePrice ExtensionExtension

Unit Price Form

701-03-01022
Storm Drain
Pipe (18"
RCP/RPVCP)
LF

308.000 $79.77 $24,569.16

701-03-01042
Storm Drain
Pipe (24"
RCP/RPVCP)
LF

68.000 $106.50 $7,242.00

701-03-01062
Storm Drain
Pipe (30"
RCP/RPVCP)
LF

25.000 $157.37 $3,934.25

701-04-01000
Storm Drain
Pipe Arch
(15" Equiv.
RCPA)
LF

13.000 $106.79 $1,388.27

701-04-01020
Storm Drain
Pipe Arch
(18" Equiv.
RCPA)
LF

834.000 $104.75 $87,361.50

701-04-01040
Storm Drain
Pipe Arch
(24" Equiv.
RCPA)
LF

269.000 $120.74 $32,479.06

701-04-01060
Storm Drain
Pipe Arch
(30" Equiv.
RCPA)
LF

516.000 $146.40 $75,542.40

701-04-01080
Storm Drain
Pipe Arch
(36" Equiv.
RCPA)
LF

1,169.000 $174.82 $204,364.58

701-05-01046
Side Drain
Pipe (18"
RCP/RPVCP)
LF

66.000 $126.41 $8,343.06
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ItemItem QuantityQuantity
Apeck Construction, LLCApeck Construction, LLC

PricePrice ExtensionExtension

702-02-00200
Manholes (R-
CB-11)
EACH

7.000 $3,658.34 $25,608.38

702-02-00300
Manholes (R-
CB-11 MOD)
EACH

15.000 $4,194.57 $62,918.55

702-03-00100
Catch Basins
(CB-01)
EACH

10.000 $7,056.00 $70,560.00

702-03-00200
Catch Basins
(CB-SD02)
EACH

1.000 $7,888.93 $7,888.93

702-03-00500
Catch Basins
(CB-06)
EACH

28.000 $8,128.21 $227,589.88

702-03-00700
Catch Basins
(CB-08)
EACH

6.000 $12,059.42 $72,356.52
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ItemItem QuantityQuantity
Apeck Construction, LLCApeck Construction, LLC

PricePrice ExtensionExtension

Unit Price Form

702-04-00100
Adjusting
Manholes
EACH

4.000 $416.94 $1,667.76

702-04-00200
Adjusting
Catch Basins
EACH

4.000 $5,790.84 $23,163.36

702-07-00100
Cross Drain
Safety End
(Type 1)
EACH

20.000 $2,612.04 $52,240.80

702-08-00100
Side Drain
Safety End
(Type 1)
EACH

9.000 $2,492.92 $22,436.28

702-08-00200
Side Drain
Safety End
(Type 2)
EACH

8.000 $6,900.59 $55,204.72

703-01-00100
Shoulder
Underdrain
Systems
LF

638.000 $33.31 $21,251.78

705-06-00200
Chain Link
Fence
(5-Foot
Height)
LF

94.000 $39.31 $3,695.14

705-07-09020
12-Foot
Single Gates
for Chain
Link Fence
(5' H...
EACH

1.000 $1,786.89 $1,786.89

706-01-00100
Concrete
Walk (4"
Thick)
SY

372.000 $100.01 $37,203.72

706-01-00300
Concrete
Walk (6"
Thick)

1,127.000 $113.07 $127,429.89
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ItemItem QuantityQuantity
Apeck Construction, LLCApeck Construction, LLC

PricePrice ExtensionExtension

SY

706-02-00200
Concrete
Drive (6"
Thick)
SY

411.000 $117.63 $48,345.93

706-03-10000
Incidental
Concrete
Paving
(Colored)
(13" Thick)
SY

914.000 $225.85 $206,426.90

706-04-00110
Curb Ramps
(Type 1)
EACH

8.000 $2,499.17 $19,993.36

707-01-00100
Concrete
Curb
LF

3,455.000 $38.78 $133,984.90

707-03-00100
Combination
Concrete
Curb and
Gutter
LF

3,599.000 $68.13 $245,199.87
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ItemItem QuantityQuantity
Apeck Construction, LLCApeck Construction, LLC

PricePrice ExtensionExtension

Unit Price Form

708-01-00100
Right-of-Way
Monument
EACH

33.000 $655.19 $21,621.27

712-01-00300
Concrete
Cast-in-Place
Revetment
(6" Thick)
SY

22.000 $269.45 $5,927.90

713-01-00100
Temporary
Signs and
Barricades
LUMP SUM

1.000 $175,115.55 $175,115.55

713-02-00100
Temporary
Pavement
Markings (4"
Width)
LF

15,936.000 $0.18 $2,868.48

715-01-00100
Topsoil
CY

455.000 $116.14 $52,843.70

725-01-00100
Temporary
Detour
Roads
SY

4,793.000 $182.97 $876,975.21

726-01-00100
Bedding
Material
CY

609.000 $133.64 $81,386.76

727-01-00100
Mobilization
LUMP SUM

1.000 $173,631.07 $173,631.07

729-01-00100
Sign (Type
A)
SQ. FT.

275.000 $23.83 $6,553.25

729-08-00100
Mounting (2
1/2" Size
Post)
EACH

36.000 $1,786.89 $64,328.04

729-19-00100
Dead End
Installation

1.000 $2,978.16 $2,978.16
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ItemItem QuantityQuantity
Apeck Construction, LLCApeck Construction, LLC

PricePrice ExtensionExtension

(Type A)
EACH

731-02-00100
Reflectorized
Raised
Pavement
Markers
EACH

191.000 $7.15 $1,365.65

732-01-01040
Plastic
Pavement
Striping (8"
Width)
(Thermopla...
LF

687.000 $3.57 $2,452.59

732-01-02080
Plastic
Pavement
Striping (24"
Width)
(Thermopl...
LF

400.000 $17.87 $7,148.00

732-02-02000
Plastic
Pavement
Striping
(Solid Line)
(4" Widt...
MILE

2.597 $6,917.30 $17,964.23
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ItemItem QuantityQuantity
Apeck Construction, LLCApeck Construction, LLC

PricePrice ExtensionExtension

Unit Price Form

732-03-02060
Plastic
Pavement
Striping
(Dotted Line)
(24" W)...
LF

200.000 $14.89 $2,978.00

735-01-00100
Mailboxes
EACH

4.000 $59.56 $238.24

735-02-00100
Mailbox
Supports
(Single)
EACH

4.000 $178.69 $714.76

736-01-00100
Trenching and
Backfilling
LF

296.000 $29.51 $8,734.96

736-11-00400
Conduit (4"
HDPE,
Schedule 80)
LF

296.000 $42.26 $12,508.96

739-01-00100
Hydro-Seeding
ACRE

6.990 $3,573.79 $24,980.79

740-01-00100
Construction
Layout
LUMP SUM

1.000 $71,728.36 $71,728.36

740-02-00200
Utility
Oversight and
Coordination
LUMP SUM

1.000 $595.63 $595.63

NS-500-00340
Saw Cutting
Existing
Asphaltic
Concrete
Pavement
INLF

16,374.000 $0.95 $15,555.30

NS-600-00220
Saw Cutting
Portland
Cement

252.000 $3.57 $899.64

89 Items89 Items Totals:Totals: $7,849,204.91$7,849,204.91
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ItemItem QuantityQuantity
Apeck Construction, LLCApeck Construction, LLC

PricePrice ExtensionExtension

Concrete
Pavement
INLF

NS-705-00601
Wrought Iron
Fence (6-Foot
Height)(Black)
LF

1,883.000 $157.25 $296,101.75

NS-705-00602
6-Foot Single
Gate for
Wrought Iron
Fence (6' H...
EACH

6.000 $3,097.28 $18,583.68

CPS-01-00100
Preconstruction
Video (USB
Flash Drive
Format O...
LUMP SUM

1.000 $595.63 $595.63

CPS-01-00200
Prepare Storm
Water Pollution
Prevention
Plan (...
LUMP SUM

1.000 $4,169.42 $4,169.42

89 Items89 Items Totals:Totals: $7,849,204.91$7,849,204.91
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